DOT_RGGBO5

* ok *

Bl D TABULATI ON REPORT

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 98C534 REVI SION NO : 1 Bl DS OPENED ON : Mar 17 1999
CONTRACT NO: 005607 REGION NO : 3 AWARDED ON : Mar 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L3225
HY CSROLB12 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 512 WOODWORTH & COMPANY, | NC MARLES CORP. DBA AMAYA ELECTF D. W CLOSE COMPANY, | NC.
W8 OFF RAMP TO STEELE ST. 1200 E D ST 2519 104TH ST CT S - 98499-87 3317 3RD AVE SO - 98134
08C534 PO BOX 98686 PO BOX 24246
PROJECT TACOVA WA 984211710 LAKEWOOD WA 984980686 SEATTLE WA 981240246
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100315 CONTRACTOR NUMBER : 164000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
21, 000. 00 40, 000. 00 20, 109. 35 36, 000. 00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
700. 00 2, 500. 00 1, 750. 00 1, 900. 00
3 REMOVI NG BEAM GUARDRAI L ANCHOR
2.0000 EACH 165. 0000 150. 0000 165. 0000 155. 0000
330. 00 300. 00 330. 00 310. 00
4 REMOVI NG BEAM GUARDRAI L
40. 0000 w 10. 0000 10. 0000 6. 6500 6. 2500
400. 00 400. 00 266. 00 250. 00
GRADI NG
5  SHOULDER FI NI SHI NG
1. 7000 km 1, 000. 0000 2, 500. 0000 1, 150. 0000 3, 900. 0000
1, 700. 00 4, 250. 00 1, 955. 00 6, 630. 00
6 ROADWAY EXCAVATI ON | NCL. HAUL
260. 0000 s 15. 0000 20. 0000 6. 5000 7.5000
3, 900. 00 5, 200. 00 1, 690. 00 1, 950. 00
7 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
310. 0000 e 45. 0000 25. 0000 26. 7500 26. 0000
13, 950. 00 7, 750. 00 8, 292. 50 8, 060. 00
8 GRAVEL BORROW | NCL. HAUL
100. 0000 t 25. 0000 17. 0000 17. 0000 20. 0000
2, 500. 00 1, 700. 00 1, 700. 00 2, 000. 00
9 EMBANKVENT COMPACTI ON
50. 0000 s 20. 0000 5. 0000 2. 7000 4. 0000
1, 000. 00 250. 00 135. 00 200. 00
SURFACI NG
10 CRUSHED SURFACI NG BASE COURSE
440. 0000 t 23. 0000 15. 0000 26. 7500 30. 0000
10, 120. 00 6, 600. 00 11, 770. 00 13, 200. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98C534 REVI SION NO : 1 Bl DS OPENED ON : Mar 17 1999
CONTRACT NO: 005607 REGION NO : 3 AWARDED ON : Mar 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L3225
HY CSROLB12 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 512 WOODWORTH & COMPANY, | NC MARLES CORP. DBA AMAYA ELECTF D. W CLOSE COMPANY, | NC.
W8 OFF RAMP TO STEELE ST. 1200 E D ST 2519 104TH ST CT S - 98499-87 3317 3RD AVE SO - 98134
08C534 PO BOX 98686 PO BOX 24246
PROJECT TACOVA WA 984211710 LAKEWOOD WA 984980686 SEATTLE WA 981240246
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100315 CONTRACTOR NUMBER : 164000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
11 ASPHALT FOR TACK COAT
3.3000 t 600. 0000 250. 0000 265. 0000 258. 0000
1, 980. 00 825. 00 874. 50 851. 40
12 ANTI - STRI PPI NG ADDI Tl VE
EST.
2, 020. 00 2, 020. 00 2, 020. 00 2, 020. 00
ASPHALT CONCRETE PAVEMENT
13 CRACK SEALI NG
EST.
3, 650. 00 3, 650. 00 3, 650. 00 3, 650. 00
14 PLANI NG Bl TUM NOUS PAVEMENT
8400. 0000 e 6. 0000 2.3000 1. 4500 1. 8000
50, 400. 00 19, 320. 00 12, 180. 00 15, 120. 00
15 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
100. 0000 t 55. 0000 40. 0000 43. 0000 41. 0000
5, 500. 00 4, 000. 00 4, 300. 00 4,100. 00
16 ASPHALT CONC. FOR PAVEMENT REPAI
120. 0000 t 55. 0000 40. 0000 43. 0000 41. 0000
6, 600. 00 4,800. 00 5, 160. 00 4,920. 00
17 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
1800. 0000 t 45. 0000 34. 0000 37.0000 35. 0000
81, 000. 00 61, 200. 00 66, 600. 00 63, 000. 00
18 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
2, 790. 00 2, 790. 00 2, 790. 00 2, 790. 00
19 COMPACTI ON PRI CE ADJUSTMENT
CALC
985. 00 985. 00 985. 00 985. 00
20 LONG TUDI NAL JOI NT SEAL
38. 0000 w 200. 0000 50. 0000 110. 0000 103. 0000
7, 600. 00 1, 900. 00 4,180. 00 3, 914. 00



DOT_RGGBO5

PS&E JOB NO: 98C534
CONTRACT NO: 005607
VERSI ON NO : 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3225

BI DS OPENED ON : Mar 17 1999

AWARDED ON : Mar 19 1999

HY CSROLB12 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 512 WOODWORTH & COMPANY, | NC MARLES CORP. DBA AMAYA ELECTF D. W CLOSE COMPANY, | NC.
W8 OFF RAMP TO STEELE ST. 1200 E D ST 2519 104TH ST CT S - 3317 3RD AVE SO - 98134
08C534 PO BOX 98686 PO BOX 24246
PROJECT TACOVA WA 984211710 LAKEWOOD WA 984980686 SEATTLE WA 981240246
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 164000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
21  SEEDI NG, FERTILIZING AND MULCHI NG BY HAND
660. 0000 e 2.0000 1. 0000 4. 1500 1. 4000
1, 320. 00 660. 00 2, 739. 00 924. 00
22 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
TRAFFI C
23 CEMENT CONC. BARRI ER CURB AND GUTTER
30. 0000 w 30. 0000 120. 0000 15. 9000 62. 0000
900. 00 3, 600. 00 477.00 1, 860. 00
24 EXTRUDED CURB
275. 0000 w 12. 0000 10. 0000 10. 3000 9. 0000
3, 300. 00 2, 750. 00 2, 832.50 2, 475. 00
25 BEAM GUARDRAI L TYPE 1
12. 0000 w 60. 0000 60. 0000 55. 9500 52. 0000
720. 00 720. 00 671. 40 624. 00
26 BEAM GUARDRAI L TYPE THRI E BEAM
61. 0000 w 120. 0000 160. 0000 175. 0000 162. 0000
7,320. 00 9, 760. 00 10, 675. 00 9, 882. 00
27 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 13
1. 0000 EACH 1, 200. 0000 1, 200. 0000 1, 210. 0000 1, 200. 0000
1, 200. 00 1, 200. 00 1, 210. 00 1, 200. 00
28 BEAM GUARDRAI L NON- FLARED TERM NAL
1. 0000 EACH 2, 300. 0000 2, 200. 0000 2, 300. 0000 2, 200. 0000
2, 300. 00 2, 200. 00 2, 300. 00 2, 200. 00
29 BEAM GUARDRAI L SRT TERM NAL
1. 0000 EACH 1, 900. 0000 2, 000. 0000 2, 060. 0000 2, 000. 0000
1, 900. 00 2, 000. 00 2, 060. 00 2, 000. 00
30 FLEXI BLE GUI DE POST
75. 0000 EACH 22.5000 25. 0000 25. 3000 24. 0000
1, 687. 50 1, 875. 00 1, 897. 50 1, 800. 00
31 PAINT STRI PE
2500. 0000 w 0. 5000 0. 3500 0. 3000 0.5100
1, 250. 00 875. 00 750. 00 1, 275. 00



DOT_RGGBO5

* ok *

Bl D TABULATI ON REPORT

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 98C534 REVI SION NO : 1 Bl DS OPENED ON : Mar 17 1999
CONTRACT NO: 005607 REGION NO : 3 AWARDED ON : Mar 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L3225
HY CSROLB12 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 512 WOODWORTH & COMPANY, | NC MARLES CORP. DBA AMAYA ELECTF D. W CLOSE COMPANY, | NC.
W8 OFF RAMP TO STEELE ST. 1200 E D ST 2519 104TH ST CT S - 98499-87 3317 3RD AVE SO - 98134
08C534 PO BOX 98686 PO BOX 24246
PROJECT TACOVA WA 984211710 LAKEWOOD WA 984980686 SEATTLE WA 981240246
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100315 CONTRACTOR NUMBER : 164000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 PLASTI C DRAI NAGE MARKI NG
11. 0000 EACH 15. 0000 12. 0000 11. 0000 15. 5000
165. 00 132. 00 121. 00 170. 50
33 PAINTED GORE STRI PE
165. 0000 w 0. 5000 0. 7000 0. 6500 1.1000
82.50 115. 50 107.25 181. 50
34  PLASTI C JUNCTI ON BOX MARKI NG
23. 0000 EACH 11. 0000 12. 0000 10. 7500 12. 3000
253. 00 276.00 247.25 282.90
35 PLASTI C CROSSWALK STRI PE
50. 0000 e 22.5000 17. 0000 17. 0000 16. 0000
1, 125. 00 850. 00 850. 00 800. 00
36 PLASTIC STOP BAR
60. 0000 w 10. 0000 9. 0000 8. 2000 10. 3000
600. 00 540. 00 492. 00 618. 00
37 PAINTED TRAFFI C ARROW
1. 0000 EACH 40. 0000 110. 0000 108. 0000 52. 0000
40. 00 110. 00 108. 00 52.00
38 PLASTI C TRAFFI C ARROW
10. 0000 EACH 40. 0000 50. 0000 44. 5000 46. 0000
400. 00 500. 00 445. 00 460. 00
39 PAINTED TRAFFI C LETTER
4. 0000 EACH 30. 0000 30. 0000 26. 7500 30. 2500
120. 00 120. 00 107. 00 121. 00
40 RAI SED PAVEMENT MARKER TYPE 1
1.9000 HUND 200. 0000 200. 0000 180. 0000 200. 0000
380. 00 380. 00 342.00 380. 00
41 RAI SED PAVEMENT MARKER TYPE 2
1. 5000 HUND 300. 0000 310. 0000 315. 0000 360. 0000
450. 00 465. 00 472.50 540. 00
42 RAI SED PAVEMENT MARKER TYPE 3 250 MM
0. 1000 HUND 1, 000. 0000 1, 100. 0000 1, 075. 0000 1, 030. 0000
100. 00 110. 00 107. 50 103. 00



DOT_RGGBO5

PS&E JOB NO: 98C534
CONTRACT NO: 005607

REVISION NO : 1
REGION NO : 3

Bl D TABULATI ON REPORT

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

BI DS OPENED ON : Mar 17 1999

AWARDED ON : Mar 19 1999

VERSI ON NO : 2 WORK ORDER# : 0L3225
HY CSROLB12 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 512 WOODWORTH & COMPANY, | NC MARLES CORP. DBA AMAYA ELECTF D. W CLOSE COMPANY, | NC.
W8 OFF RAMP TO STEELE ST. 1200 E D ST 2519 104TH ST CT S - 98499-87 3317 3RD AVE SO - 98134
08C534 PO BOX 98686 PO BOX 24246
PROJECT TACOVA WA 984211710 LAKEWOOD WA 984980686 SEATTLE WA 981240246
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100315 CONTRACTOR NUMBER : 164000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 TEMPORARY PAVEMENT MARKI NG
2000. 0000 w 0. 3000 0. 2500 0. 2500 0.1100
600. 00 500. 00 500. 00 220. 00
44  TEMPORARY PAI NTED TRAFFI C ARROW
6. 0000 EACH 17. 0000 40. 0000 37.5000 31. 0000
102. 00 240. 00 225. 00 186. 00
45 PERMANENT SI GNI NG
L.S.
4,800. 00 7, 000. 00 6, 600. 00 4, 785. 00
46 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
116, 200. 00 82, 000. 00 95, 300. 00 62, 167. 00
47 TRAFFI C SI GNAL CONTROL SYSTEM
L.S.
18, 000. 00 20, 000. 00 23,231.00 41, 750. 00
48 SEQUENTI AL ARROW SI GN
700. 0000 HR 5. 0000 6. 0000 4. 4000 4. 2500
3, 500. 00 4, 200. 00 3, 080. 00 2,975. 00
49 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 2, 500. 0000 2, 000. 0000 4, 050. 0000 3, 862. 0000
5, 000. 00 4, 000. 00 8, 100. 00 7,724.00
50 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
200. 0000 HR 3. 0000 10. 0000 5. 5000 5. 2500
600. 00 2, 000. 00 1, 100. 00 1, 050. 00
51 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
7,200. 00 2, 000. 00 4, 800. 00 4,550. 00
52 TRAFFI C CONTROL LABOR
1100. 0000 HR 30. 0000 25. 0000 34. 0000 32.0000
33, 000. 00 27, 500. 00 37, 400. 00 35, 200. 00
53 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 37.0000 30. 0000 35. 5000 34. 0000
14, 800. 00 12, 000. 00 14, 200. 00 13, 600. 00



DOT_RGGBO5

PS&E JOB NO: 98C534
CONTRACT NO: 005607
VERSI ON NO : 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3225

BI DS OPENED ON : Mar 17 1999

AWARDED ON : Mar 19 1999

HY CSROLB12 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 512 WOODWORTH & COMPANY, | NC MARLES CORP. DBA AMAYA ELECTF D. W CLOSE COMPANY, | NC.
W8 OFF RAMP TO STEELE ST. 1200 E D ST 2519 104TH ST CT S - 3317 3RD AVE SO - 98134
08C534 PO BOX 98686 PO BOX 24246
PROJECT TACOVA WA 984211710 LAKEWOOD WA 984980686 SEATTLE WA 981240246
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 164000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
54 CONSTRUCTI ON SI GNS CLASS A
13. 0000 e 116. 0000 125. 0000 67. 7500 64. 0000
1, 508. 00 1, 625. 00 880. 75 832. 00
OTHER | TEMS
55 WATER
25. 0000 s 2. 8000 5. 0000 5. 0000 21. 0000
70. 00 125. 00 125. 00 525. 00
56 MONUMENT CASE, COVER, AND Pl Pt
1. 0000 EACH 200. 0000 200. 0000 305. 0000 505. 0000
200. 00 200. 00 305. 00 505. 00
57 ADJUST MONUMENT CASE AND COVEF
2.0000 EACH 200. 0000 150. 0000 75. 0000 1, 000. 0000
400. 00 300. 00 150. 00 2, 000. 00
58  ASPHALT RAMP
5. 0000 EACH 150. 0000 250. 0000 265. 0000 258. 0000
750. 00 1, 250. 00 1, 325. 00 1, 290. 00
59 CEMENT CONC. S| DEWALK
72.0000 e 25. 0000 90. 0000 38. 0000 25. 0000
1, 800. 00 6, 480. 00 2, 736. 00 1, 800. 00
60 ADJUST MANHOLE
1. 0000 EACH 350. 0000 400. 0000 350. 0000 500. 0000
350. 00 400. 00 350. 00 500. 00
61 ADJUST CATCH BASI M
8. 0000 EACH 300. 0000 400. 0000 362. 0000 1, 000. 0000
2, 400. 00 3, 200. 00 2, 896. 00 8, 000. 00
62 LOCKI NG SOLI D METAL COVER AND FRAME FOR CATCH BASI N
1. 0000 EACH 350. 0000 150. 0000 451. 0000 590. 0000
350. 00 150. 00 451. 00 590. 00
63 FORCE ACCOUNT CLEANI NG EXI STI NG DRAI NAGE
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
64 ADJUST JUNCTI ON BOX
15. 0000 EACH 100. 0000 150. 0000 61. 0000 40. 0000
1, 500. 00 2, 250. 00 915. 00 600. 00



DOT_RGGBO5

PS&E JOB NO: 98C534
CONTRACT NO: 005607
VERSI ON NO :

HWY
TITLE

REVI SI ON NO :
REGI ON NO
2 WORK ORDER#
: SR, 512
: SR 512

WB OFF RAMP TO STEELE ST.

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1

: 3
. 0L3225

Bl D TABULATI ON REPORT

WOODWORTH & COVPANY,
1200 E D ST

LOW BI DDER

BI DS OPENED ON : Mar 17 1999

------- 2ND BIDDER -------

MARLES CORP. DBA AMAYA ELECTE
2519 104TH ST CT S - 98499-8:
PO BOX 98686

AWARDED ON : Mar 19 1999
------- 3RD BIDDER -------

D. W CLOSE COWPANY, | NC.
3317 3RD AVE SO - 98134
PO BOX 24246

PROJECT 98Co34 TACOVA WA 984211710 LAKEWOOD WA 984980686 SEATTLE WA 981240246
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 164000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
65 ROADSI DE CLEANUP
EST.
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00
66 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
67 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
68 BRI DGE APPROACH S| DEWALK
17. 0000 e 50. 0000 400. 0000 51. 0000 79. 0000
850. 00 6, 800. 00 867. 00 1, 343.00
CONTRACT TOTAL $465, 217. 00 $391, 397. 50 $392, 785. 00 $399, 490. 30



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98C534 REVI SION NO : 1 Bl DS OPENED ON : Mar 17 1999
CONTRACT NO: 005607 REGION NO : 3 AWARDED ON : Mar 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L3225
HAWY CSROLB12 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 512 TUCCI & SONS, | NC. SI GNAL ELECTRIC, | NC. TOTEM ELECTRI C OF TACOMA, | N
W8 OFF RAMP TO STEELE ST. 4224 WALLER RD E 9012 SO. 208TH. ST - 98031-1: 2332 S JEFFERSON AVE - 98402-
08C534 PO BOX 6209 PO BOX 1093
PROJECT TACOVA WA 984431099 KENT WA WA 980646209 TACOVA WA 984011093
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 826550
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
21, 000. 00 30, 400. 00 13, 400. 00 42,120. 00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
700. 00 3, 500. 00 4,500. 00 1, 890. 00
3 REMOVI NG BEAM GUARDRAI L ANCHOR
2.0000 EACH 165. 0000 150. 0000 157. 5000 160. 0000
330. 00 300. 00 315. 00 320. 00
4 REMOVI NG BEAM GUARDRAI L
40. 0000 w 10. 0000 6. 0500 6. 3500 6. 5000
400. 00 242.00 254. 00 260. 00
GRADI NG
5  SHOULDER FI NI SHI NG
1. 7000 km 1, 000. 0000 3, 715. 0000 3, 150. 0000 3,990. 0000
1, 700. 00 6, 315. 50 5, 355. 00 6, 783. 00
6 ROADWAY EXCAVATI ON | NCL. HAUL
260. 0000 s 15. 0000 21. 0000 63. 0000 7. 3500
3, 900. 00 5, 460. 00 16, 380. 00 1,911. 00
7 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
310. 0000 e 45. 0000 27.5000 26. 2500 26. 0000
13, 950. 00 8, 525. 00 8, 137.50 8, 060. 00
8 GRAVEL BORROW | NCL. HAUL
100. 0000 t 25. 0000 31. 0000 26. 2500 20. 0000
2, 500. 00 3, 100. 00 2,625.00 2, 000. 00
9 EMBANKVENT COMPACTI ON
50. 0000 s 20. 0000 10. 0000 10. 5000 4.0000
1, 000. 00 500. 00 525. 00 200. 00
SURFACI NG
10 CRUSHED SURFACI NG BASE COURSE
440. 0000 t 23. 0000 19. 5000 26. 2500 30. 5000
10, 120. 00 8, 580. 00 11, 550. 00 13, 420. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98C534
CONTRACT NO: 005607
VERSI ON NO : 2

HWY : SR, 512

TI TLE ! SR 512 TUCCI & SONS, | NC.
WB OFF RAMP TO STEELE ST. 4224 WALLER RD E

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3225

BI DS OPENED ON : Mar 17 1999
AWARDED ON : Mar 19 1999

4TH BIDDER ------- 5TH BIDDER ------- 6TH BI DDER

SI GNAL ELECTRIC, | NC. TOTEM ELECTRI C OF TACOWA, | N(
9012 SO. 208TH. ST - 98031-1< 2332 S JEFFERSON AVE - 98402-

980534 PO BOX 6209 PO BOX 1093
PROJECT TACOMA WA 984431099 KENT WA WA 980646209 TACOMA WA 984011093
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 826550
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

LI QUI D ASPHALT

11 ASPHALT FOR TACK COAl
3. 3000 t 600. 0000 515. 0000 262. 5000 262. 0000
1, 980. 00 1, 699. 50 866. 25 864. 60
12 ANTI - STRI PPI NG ADDI TI VE
EST.
2,020. 00 2,020. 00 2,020. 00 2,020. 00
ASPHALT CONCRETE PAVEMENI
13 CRACK SEALI NG
EST.
3, 650. 00 3, 650. 00 3, 650. 00 3, 650. 00
14 PLANI NG Bl TUM NOUS PAVEMENT
8400. 0000 n 6. 0000 1. 9000 2.7500 2.0000
50, 400. 00 15, 960. 00 23, 100. 00 16, 800. 00
15 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-2:
100. 0000 t 55. 0000 50. 0000 42.0000 42.0000
5, 500. 00 5, 000. 00 4, 200. 00 4,200. 00
16 ASPHALT CONC. FOR PAVEMENT REPAI I
120. 0000 t 55. 0000 45. 7500 42.0000 42.0000
6, 600. 00 5,490. 00 5, 040. 00 5, 040. 00
17 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
1800. 0000 t 45. 0000 36. 8500 35. 7000 36. 0000
81, 000. 00 66, 330. 00 64, 260. 00 64, 800. 00
18 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
2,790.00 2,790.00 2,790. 00 2,790.00
19 COWPACTI ON PRI CE ADJUSTMENT
CALC
985. 00 985. 00 985. 00 985. 00
20 LONG TUDI NAL JO NT SEAL
38. 0000 hg 200. 0000 100. 0000 105. 0000 38. 0000
7,600. 00 3, 800. 00 3, 990. 00 1, 444.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98C534 REVI SION NO : 1 BI DS OPENED ON : Mar 17 1999

CONTRACT NO: 005607 REGION NO : 3 AWARDED ON : Mar 19 1999

VERSI ON NO : 2 WORK ORDER# : 0L3225

W Lsr 512 T e ATH BIDDER ------- ---==--- 5TH BIDDER ------- ---==--- 6TH BIDDER -------

TITLE : SR 512 TUCCI & SONS, |INC. SI GNAL ELECTRIC, | NC. TOTEM ELECTRI C OF TACOMA, | N(
W8 OFF RAMP TO STEELE ST. 4224 WALLER RD E 9012 SO 208TH. ST - 98031-1: 2332 S JEFFERSON AVE - 98402-
98C534 PO BOX 6209 PO BOX 1093

PROJECT : TACOMA WA 984431099 KENT WA WA 980646209 TACOMA WA 984011093

COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 826550

ENGR' S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
21 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG BY HAND

660. 0000 n 2.0000 2.0000 6. 3000 1. 2500
1, 320. 00 1, 320. 00 4,158. 00 825. 00
22 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
TRAFFI C
23 CEMENT CONC. BARRI ER CURB AND GUTTER
30. 0000 hg 30. 0000 120. 0000 72. 4500 63. 0000
900. 00 3, 600. 00 2,173.50 1, 890. 00
24 EXTRUDED CURB
275. 0000 hg 12. 0000 9. 3500 9. 8200 9. 3500
3, 300. 00 2,571.25 2,700. 50 2,571.25
25 BEAM GUARDRAI L TYPE 1
12. 0000 hg 60. 0000 50. 8500 53. 4000 54. 0000
720. 00 610. 20 640. 80 648. 00
26 BEAM GUARDRAI L TYPE THRI E BEAM
61. 0000 hg 120. 0000 157. 5000 165. 4000 165. 0000
7,320. 00 9, 607. 50 10, 089. 40 10, 065. 00
27 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 13
1. 0000 EACH 1, 200. 0000 1,100. 0000 1, 155. 0000 1, 155. 0000
1, 200. 00 1,100. 00 1, 155.00 1, 155. 00
28 BEAM GUARDRAI L NON- FLARED TERM NAL
1. 0000 EACH 2, 300. 0000 2,100. 0000 2, 205. 0000 2, 205. 0000
2,300. 00 2,100. 00 2,205.00 2,205.00
29 BEAM GUARDRAI L SRT TERM NAL
1. 0000 EACH 1, 900. 0000 1, 875. 0000 1, 969. 0000 2,062. 0000
1, 900. 00 1,875.00 1, 969. 00 2,062. 00
30 FLEXI BLE GUI DE PCOST
75. 0000 EACH 22.5000 23. 0000 24. 1500 25. 0000
1, 687.50 1, 725.00 1,811.25 1,875.00

31 PAINT STRI PE
2500. 0000 hg 0. 5000 0.2700 0. 2800 0.2700
1, 250. 00 675. 00 700. 00 675. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

BI DS OPENED ON : Mar 17 1999
AWARDED ON : Mar 19 1999

PS&E JOB NO: 98C534
CONTRACT NO: 005607
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3225

HAWY CSROLB12 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 512 TUCCI & SONS, | NC. SI GNAL ELECTRIC, | NC. TOTEM ELECTRI C OF TACOMA, | N
W8 OFF RAMP TO STEELE ST. 4224 WALLER RD E 9012 SO. 208TH. ST - 98031-1: 2332 S JEFFERSON AVE - 98402-
08C534 PO BOX 6209 PO BOX 1093
PROJECT TACOVA WA 984431099 KENT WA WA 980646209 TACOVA WA 984011093
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 826550
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 PLASTI C DRAI NAGE MARKI NG
11. 0000 EACH 15. 0000 10. 0000 10. 5000 10. 0000
165. 00 110. 00 115. 50 110. 00
33 PAINTED GORE STRI PE
165. 0000 w 0. 5000 0. 6000 0. 6300 0. 6000
82.50 99. 00 103. 95 99. 00
34  PLASTI C JUNCTI ON BOX MARKI NG
23. 0000 EACH 11. 0000 10. 0000 10. 5000 10. 0000
253. 00 230. 00 241.50 230. 00
35 PLASTI C CROSSWALK STRI PE
50. 0000 e 22.5000 15. 6000 16. 4000 15. 6000
1, 125. 00 780. 00 820. 00 780. 00
36 PLASTIC STOP BAR
60. 0000 w 10. 0000 7. 6000 7.9200 7. 5400
600. 00 456. 00 475. 20 452. 40
37 PAINTED TRAFFI C ARROW
1. 0000 EACH 40. 0000 100. 0000 105. 0000 100. 0000
40. 00 100. 00 105. 00 100. 00
38 PLASTI C TRAFFI C ARROW
10. 0000 EACH 40. 0000 41. 0000 43. 0500 41. 0000
400. 00 410. 00 430. 50 410. 00
39 PAINTED TRAFFI C LETTER
4. 0000 EACH 30. 0000 25. 0000 26. 2500 25. 0000
120. 00 100. 00 105. 00 100. 00
40 RAI SED PAVEMENT MARKER TYPE 1
1.9000 HUND 200. 0000 170. 0000 178. 5000 170. 0000
380. 00 323.00 339.15 323.00
41 RAI SED PAVEMENT MARKER TYPE 2
1. 5000 HUND 300. 0000 290. 0000 304. 5000 290. 0000
450. 00 435. 00 456.75 435. 00
42 RAI SED PAVEMENT MARKER TYPE 3 250 MM
0. 1000 HUND 1, 000. 0000 1, 000. 0000 1, 050. 0000 1, 000. 0000
100. 00 100. 00 105. 00 100. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98C534 REVISION NO : 1 BI DS OPENED ON : Mar 17 1999

CONTRACT NO: 005607 REG ON NO : 3 AWARDED ON : Mar 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L3225

v LeR .512 T e ATH BIDDER ---==-- --===-- 5TH BIDDER --=---- ---==-- 6TH BIDDER -------
TITLE : SR 512 TUCCI & SONS, |NC. SI GNAL ELECTRIC, INC. TOTEM ELECTRI C OF TACOMA, | N(

WB OFF RAMP TO STEELE ST.

4224 WALLER RD E 9012 SO. 208TH. ST - 98031-1< 2332 S JEFFERSON AVE - 98402-

08C534 PO BOX 6209 PO BOX 1093
PROJECT : TACOVA WA 984431099 KENT WA WA 980646209 TACOVA WA 984011093
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 826550
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 TEMPORARY PAVEMENT MARKI NG
2000. 0000 w 0. 3000 0. 2000 0. 3300 0. 5000
600. 00 400. 00 660. 00 1, 000. 00
44  TEMPORARY PAI NTED TRAFFI C ARROW
6. 0000 EACH 17. 0000 35. 0000 36. 7500 35. 0000
102. 00 210. 00 220. 50 210. 00
45 PERMANENT SI GNI NG
L.S.
4,800. 00 6, 500. 00 7, 150. 00 6, 500. 00
46 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
116, 200. 00 80, 120. 00 75, 120. 00 100, 000. 00
47 TRAFFI C SI GNAL CONTROL SYSTEM
L.S.
18, 000. 00 18, 438. 00 18, 438. 00 16, 000. 00
48 SEQUENTI AL ARROW SI GN
700. 0000 HR 5. 0000 5. 0000 4. 2000 6. 0000
3, 500. 00 3, 500. 00 2,940. 00 4, 200. 00
49 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 2, 500. 0000 500. 0000 3, 937. 5000 2, 200. 0000
5, 000. 00 1, 000. 00 7, 875. 00 4, 400. 00
50 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
200. 0000 HR 3. 0000 10. 0000 5. 2500 15. 0000
600. 00 2, 000. 00 1, 050. 00 3, 000. 00
51 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
7,200. 00 1, 500. 00 4,620. 00 10, 000. 00
52 TRAFFI C CONTROL LABOR
1100. 0000 HR 30. 0000 29. 2500 36. 0000 33. 0000
33, 000. 00 32,175.00 39, 600. 00 36, 300. 00
53 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 37.0000 50. 0000 38. 0000 35. 0000
14, 800. 00 20, 000. 00 15, 200. 00 14, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98C534 REVI SION NO : 1 Bl DS OPENED ON : Mar 17 1999
CONTRACT NO: 005607 REGION NO : 3 AWARDED ON : Mar 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L3225
HAWY CSROLB12 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 512 TUCCI & SONS, | NC. SI GNAL ELECTRIC, | NC. TOTEM ELECTRI C OF TACOMA, | N
W8 OFF RAMP TO STEELE ST. 4224 WALLER RD E 9012 SO. 208TH. ST - 98031-1: 2332 S JEFFERSON AVE - 98402-
08C534 PO BOX 6209 PO BOX 1093
PROJECT : TACOVA WA 984431099 KENT WA WA 980646209 TACOVA WA 984011093
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 826550
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
54 CONSTRUCTI ON SI GNS CLASS A
13. 0000 e 116. 0000 100. 0000 93. 0000 75. 0000
1, 508. 00 1, 300. 00 1, 209. 00 975. 00
OTHER | TEMS
55 WATER
25. 0000 s 2. 8000 100. 0000 25. 0000 21. 0000
70. 00 2, 500. 00 625. 00 525. 00
56 MONUMENT CASE, COVER, AND Pl Pt
1. 0000 EACH 200. 0000 300. 0000 367. 5000 515. 0000
200. 00 300. 00 367.50 515. 00
57 ADJUST MONUMENT CASE AND COVEF
2.0000 EACH 200. 0000 200. 0000 262. 5000 515. 0000
400. 00 400. 00 525. 00 1, 030. 00
58  ASPHALT RAMP
5. 0000 EACH 150. 0000 150. 0000 262. 5000 270. 0000
750. 00 750. 00 1,312.50 1, 350. 00
59 CEMENT CONC. S| DEWALK
72.0000 e 25. 0000 88. 0000 45. 1500 25. 0000
1, 800. 00 6, 336. 00 3, 250. 80 1, 800. 00
60 ADJUST MANHOLE
1. 0000 EACH 350. 0000 300. 0000 525. 0000 450. 0000
350. 00 300. 00 525. 00 450. 00
61 ADJUST CATCH BASI M
8. 0000 EACH 300. 0000 250. 0000 315. 0000 450. 0000
2, 400. 00 2, 000. 00 2,520.00 3, 600. 00
62 LOCKI NG SOLI D METAL COVER AND FRAME FOR CATCH BASI N
1. 0000 EACH 350. 0000 200. 0000 315. 0000 600. 0000
350. 00 200. 00 315. 00 600. 00
63 FORCE ACCOUNT CLEANI NG EXI STI NG DRAI NAGE
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00

64 ADJUST JUNCTI ON BO»
15. 0000 EACH 100. 0000 200. 0000 200. 0000 200. 0000
1, 500. 00 3, 000. 00 3, 000. 00 3, 000. 00



DOT_RGGBO5

PS&E JOB NO: 98C534 REVI SI ON NO :
CONTRACT NO: 005607 REG ON NO
VERSI ON NO : 2 WORK ORDER# :
HWY : SR ,512

TI TLE : SR 512

WB OFF RAMP TO STEELE ST.

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

1

: 3

0L3225

TUCCI

& SONS, | NC.

4224 WALLER RD E

4TH Bl DDER

S| GNAL ELECTRI C,
9012 SO. 208TH. ST -
PO BOX 6209

5TH BI DDER

BI DS OPENED ON : Mar 17 1999

AWARDED ON : Mar 19 1999
------- 6TH BIDDER -------

TOTEM ELECTRI C OF TACOWA, | N(
2332 S JEFFERSON AVE - 98402-
PO BOX 1093

98C534
PROJECT TACOMA WA 984431099 KENT WA WA 980646209 TACOMA WA 984011093
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 826550
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS

65 ROADSI DE CLEANUP
EST.

66 REI MBURSEMENT FOR THI RD PARTY DAMAGE

EST.

67 CREDI T/DEBI TS - M NOR CHANGES
CALC

68 BRI DGE APPROACH SI DEWALK
17. 0000 n

CONTRACT TOTAL

2,500. 00 2,500. 00

1, 000. 00 1, 000. 00
-1.00 -1.00

50. 0000 388. 0000
850. 00 6, 596. 00
$465, 217. 00 $399, 997. 95

2,500. 00

1, 000. 00

-1.00

92. 4000
1,570. 80

$400, 435. 85

2,500. 00

1, 000. 00

-1.00

84. 0000
1,428.00

$425, 050. 25



